
TFC Contract No. 18-115-000 
Terracon Consultants, Inc. 

Amendment No. I to Assignment No. 10 
Project No.: 18-022-2501 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFFSSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRACON CONSULTANTS, INC 

Al\IIENDMENT NO. 1 TO ASSIGN1\.1ENT N0.10 

This Indefinite Delivery Indefinite Quantity Amendment No.1 to Assignment No. 10 
(hereinafter referred to as "Amendment No. I to Assignment No. 10") is entered into by and 
between the Texas Facilities Commission (hereinafter referred to as "TFC"), a state agency 
located at 1711 San Jacinto Boulevard, Austin, Texas 78701, and Terracon Consultants, Inc. 
(hereinafter referred to as "Professional Service Provider" or "PSP"), located at 5307 
Industrial Oaks Boulevard, Suite 160, Austin, Texas 78735, to be effective on the Effective 
Date (as defined below) and to be performed in accordance with the terms and conditions as 
follows: 

RECITALS. 

WHEREAS, the parties entered into that one certain /11definite Delivery lndefi11ite Quallfity 
Professional Sen1ices Agreemellf, TFC Colltract No. / 8-115-000 and dated October 18, 2017 
(hereinafter referred to as the "Agreement"); and 

WHEREAS, on June 20, 2018, TFC and PSP entered into Assignment No. 10 for the 
purpose of providing a limited asbestos containing materials survey for the State Finance 
Commission Building; and 

WHEREAS, the parties now desire to enter into this Amendment No. I to Assignment No. 
10 for the purpose of setting forth the terrns and conditions for the provision of additional 
Professional Services for the Project and to extend the Duration of Assignment No. 10, all as 
more particularly set forth below; 

NOW THEREFORE, the parties hereby agree as follows: 

l . The parties hereby agree to modify ARTICLE II - DESCRIPTION OF PROJECT 
AND SCOPE OF SERVICES, TO BE PROVIDED, SECTION 2. l - DESCRIPTION OF 
PROJECT, by reflecting Additional Services to be provided by PSP for asbestos consulting 
services for the abatement phase which will include bulk sample collection of the ceramic tile 
in the restroom/shower, the removal of previously identified asbestos-containing boiler 
supply, and return fitting insulation materials prior to renovation/demolition operations from 
the Outside Mechanical Room of the State Finance Building located at 1613 North Congress 
A venue, Austin, Texas 7870 I. Services shall include, but are not limited to: (i) conduct 
additional limited asbestos sample collection; (ii) provide air monitoring/inspection services 
during abatement; and (iii) prepare project closeout documents following abatement 
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operations as set forth in in "Exhibit A-10-1," PSP's IDIQ Proposal for Amendment No. l to 
Assignment No. IO, dated September 11, 2018, attached hereto and incorporated herein for all 
purposes (hereinafter referred to as the "Project"). 

2. The parties hereby agree to modify ARTICLE III - TERM AND TERMlNA TION, 
SECTION 3.1 - DURATION, so that it reads in its entirety as follows: 

"3.1. Duration. This Assignment No. I 0 shall be effective as of the Effective Date 
and shall terminate on August 31, 2019, unless extended by the parties by amendment to this 
Assignment No. IO or terminated earlier, as provided below. 

3. The parties hereby agree to modify ARTICLE IV - CONSIDERATION, SECTION 
4.1 - AGREEMENT LIMIT-FEES AND EXPENSES, SUBSECTION 4.1.1 - FEES AND 
EXPENSES, by reflecting additional compensation to be paid to the PSP for additional 
services provided in the amount of One Thousand Eight Hundred Sixty-Five and No/100 
Dollars ($1,865.00), thus increasing the total not to exceed amount from Seven Hundred 
Ninety and Noll 00 Dollars ($790.00) to a total not to exceed amount of Two Thousand Six 
Hundred Fifty-Five and No/100 Dollars ($2,655.00). 

4. Except as amended and supplemented by this Amendment No. 1 to Assignment No. 
10, the tenns and conditions of the Agreement and of Assignment No. l 0 shall remain in full 
force and effect. 

IN WITNESS WHEREOF the parties hereto have made and executed this Amendment No. 
1 to Assignment No. 10 to be effective as of August 31, 2018. 

TEXAS FACILITIES COMMISSION TERRA CON CONSULTANTS, INC. 

By: ___________ _ By: _________________ __ 

John S. Raff James Bierschwale, P.E. 

Interim Executive Director Vice President 

J?-(,-G .C. 

'row' Dir. 

_hu£.. D.E.D. 
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Naomi R. Gonzalez, Acting General Counsel
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Amendment No. I to Assignment No. 10 
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AMENDMENT NO. 1 TO ASSIGNMENT NO. 10 

PSP'S IDIQ AMENDMENT NO. 1 TO ASSIGNMENT NO. 10 
PROPOSAL DATED SEPTEMBER 11, 2018 
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TFC Contract No. 18-115-000 

September 11 , 2018 

Texas Facilities Commission 
Facilities Design & Construction 
1711 San Jacinto Boulevard 
Austin, TX 78701 

Exhibit A-10·1 

Attention: 
Telephone: 

Ms. Dorothy Spearman - Senior Project Manager 
512.463.2946 

Mobile: 512.786.0575 
E-Mail: dorothy.spearman@tfc.state.tx.us 

Re: State Finance Building (SFB) 
Outside Mechanical Room 
1613 N. Congress Avenue 
Austin, Texas 78701 
Terracon Proposal No. P96187352 

Dear Ms. Spearman: 

Amendment No, 1 to Assignment No. 10 

lrerracan 

Terracon Consultants, Inc. (Terracon) is pleased to submit this proposal to provide asbestos 
consulting services for the abatement phase of the project at the above referenced location. 
The scope of services is intended to meet state and federal requirements for asbestos 
abatement projects conducted prior to renovation or demolition operations in public buildings. 
Terracon understands the work will include bulk sample collection of the ceramic tile in the 
restroom/shower and the removal of previously identified asbestos-containing boiler supply and 
return fitting insulation materials prior to renovation/demolition operations. The known asbestos­
containing materials (ACM) were identified as part of an asbestos survey conducted by 
Terracon on June 26, 2018 (Project 96187352). 

T erracon proposes to conduct additional limited asbestos sample collection, provide air 
monitoring/inspection services during abatement, and prepare project closeout documents 
following abatement operations as part of the scope of work in this proposal. 

PROPOSED SCOPE OF SERVICES 

Task 1 - Asbestos Inspection Services 

Terracon will mobilize a Texas Department of State Health Services (TDSHS) licensed 
Asbestos Inspector to conduct a limited asbestos survey as required by US Environmental 
Protection Agency (USEPA) regulation 40 CFR Part 61, National Emissions Standards for 
Hazardous Air Pollutants (NESHAP) and the TDSHS Texas Asbestos Health Protection Rules. 
T erracon will conduct a visual assessment of the selected building areas to identify materials 

Terracon Consultants, Inc. 5307 lnduslrial Oaks Boulevard, Suite 160 Austin Texas 78735 

P (512) 442 1122 F (512) 442 1181 terracon.com 

Environmental • Facil1t1cs • Geotecllnical • Materials 
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TFC Contract No 18-115-000 Exhibit A· 10-1 Amendmen1 or. to Assignment No. 10 

Proposal for Asbestos Consulting Services erracan 
State Finance Building (SFB) • 1613 N. Congress Avenue, Austin, Texas 
September 11, 2018 • Terracon Proposal No. P96187797 

suspected of containing asbestos (suspect ACM). Suspect materials will be physically assessed 
for friability and evidence of damage or degradation. Samples of suspect ACM will be collected 
for laboratory analysis. 

Bulk sample collection will be conducted in general accordance with the protocols outlined in 
USEPA 40 CFR 763.86. Some isolated damage to building materials will occur during sampling; 
however, Terracon will attempt to limit such damage to the extent necessary for sample 
collection. Terracon will not be responsible for preparation, repair and/or repainting of sampled 
locations. 

We estimate up to six (6) samples will be collected for analysis as part of the limited asbestos 
inspection in the path-of-construction associated with the restroom/shower component of the 
Outside Mechanical Room project in the SFB. The homogeneous materials which will be 
sampled in this investigation may include, but will not be limited to: ceramic tile in the restroom 
and shower and any adjacent materials which might be impacted in the planned renovation. 

The scope of the survey will be confined to rooms and areas accessible on the day the limited 
survey work is conducted but is .intended to access only specific interior areas of the builc;ling to 
be affected by the planned renovations. Sampling cannot be conducted in rooms or areas that 
are not made available for inspection, and will not be conducted if the materials are 
inaccessible due to physical barriers, confined spaces or if they cannot be safely reached with 
available ladders. 

A NVLAP accredited and TDSHS licensed laboratory will analyze suspect asbestos bulk 
material samples by visual estimation utilizing polarized light microscopy (PLM) protocol. When 
PLM sample results of friable materials are greater than zero but less than 10% asbestos, 
USEPA regulations recommend that the sample be re-analyzed using the more quantitative 
point counting technique, or that the material be considered ACM and subject to NESHAP 
regulations. 

If PLM analysis reveals the presence of asbestos within this range for friable materials, 
Terracon will contact the Client to discuss the merits of point count analysis. Client approval will 
be obtained before authorizing re-analysis if additional costs will be incurred. 

Task 2 - Abatement Air Monitoring/Inspection Services 

Terracon will provide a licensed Asbestos Consultant and Technicians, who will be available for 
periodic inspections and air sampling throughout the duration of the removal project. The 
Asbestos Consultant will coordinate operations with and for the Client and provide abatement 
project management for the duration of the project. Terracon will also review all pre-job 
submittals pertaining to asbestos abatement prior to the beginning of the project. Critical visual 
inspections conducted prior to the start of work and at the completion of abatement prior to 
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TFC Contract No. 1s-11s.ooo Exhibit A·10· 1 Amendmen1 orc to Assignment No. 10 

Proposal for Asbestos Consulting Services erracan 
State Finance Building (SFB) • 1613 N. Congress Avenue, Austin, Texas 
September 11, 2018 • Terracon Proposal No. P96187797 

encapsulation, will be conducted by the Consultant or a qualified Project Manager delegated by 
the Consultant. Air monitoring will be conducted during the abatement activities. The air 
samples collected during the work periods and following completion of abatement activities will 
be analyzed on-site by Phase Contrast Microscopy (PCM) in accordance with the National 
Institute of Occupational Safety and Health (NIOSH) Method 7400. 

Task 3 - Final Project Documentation 

Once the project is completed, Terracon will prepare a final project report. Unless otherwise 
instructed, one (1) electronic version of the final report will be submitted to the Client. The final 
project report will include a description of the project, asbestos air monitoring results, and a 
review of the Abatement Contractor's documentation. Review of the Abatement Contractor's 
documentation will include waste disposal manifests, worker documentation, and all project 
submittals. 

PROJECT BUDGET 

The project budget· is based on the anticipated scope of work as outlined above. Work in each 
task is presented as time and material charges, which will be based in part on the duration of 
the abatement project as proposed by the selected Abatement Contractor. 

The following is an estimate based upon available data and will not be exceeded without Client 
approval. 

• Task 1 -Asbestos-Containing Building Materials Survey: 
On-site collection of bulk samples, 
Inspector, $80.00/hour (estimate 2.0 man hours with travel) 
PLM laboratory analysis, 6 samples at $15.00/sample 

• Task 2 - Abatement Air Monitoring/Inspection Services 
On-site Inspection/Air Monitoring (includes collection 
and analysis of up to 10 PCM air samples/day), 
$80.00/hour (estimate 9 hours w/ travel) 
Asbestos Abatement Project Management (includes 
project coordination and other project related work), 
$125.00/hour (estimate 3 hours) 

• Task 3- Final Project Documentation 
Report Preparation, $95.00/hour (estimate 3 hours) 
Clerical, $55.00/hour (estimate 2 hours) 
Consultant Review, $125.00/hour (estimate 1 hour) 

Estimated Project Consulting Costs: 

Responsive • Resourceful • Reliable 

$ 160.00 
$ 90.00 

$ 720.00 

$ 375.00 

$ 285.00 
$ 110.00 

~ 125.00 

$ 1,865.00 
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TFC Contract No. 18-115.000 Exhibit A· 10· 1 Amendmen1r. to Assignment No. 1 D 

Proposal for Asbestos Consulting Services erracan 
State Finance Building (SFB) • 1613 N. Congress Avenue, Austin, Texas 
September 11, 2018 • Terracon Proposal No. P96187797 

Terracon's invoice will be submitted to the Client upon completion of the proposed services. If 
conditions are encountered at the site which require significant changes In the scope of 
services or a significant increase in the anticipated number of hours necessary which 
will Increase the cost of the project, you will be contacted for discussion and approval of 
such changes before we proceed. 

CONDITIONS 

Items to be provided by the Client include: 

• The legal right-of-entry to conduct the project. 

• Any restrictions or special access requirements regarding the site shall be made known to 
Terracon prior to site mobilization. 

• Any known environmental conditions at the site (i.e., hazardous materials or processes, 
specialized protective equipment requirements, unsound structural members, etc.) shall 
also be communicated to Terracon prior to site mobilization: 

• A diagram of the building layout such as a scaled Architect's drawing or construction 
drawings (if available) will be provided to Terracon prior to site mobilization. 

GENERAL COMMENTS 

The analysis, comments and recommendations presented in the written report will be based on 
the information collected as discussed in this proposal. If requested by the Client, Terracon may 
provide a verbal report prior to completion of a final written report. The content of the final 
written report takes precedence over any verbal reports which may be provided. Please note 
that Terracon does not warrant the work of laboratories, regulatory agencies or other third 
parties supplying information used in the preparation of the report. Terracon cannot guarantee 
a building or building components to be asbestos free. 

These additional services shall be conducted under the Indefinite Delivery Indefinite Quantity 
Professional Services Agreement (TFC Contract No. 18-115-000 Assignment 10) and may be 
authorized by executing an Amendment to Assignment 10 and returning a copy to Terracon. 
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TFC Contract No 18· 115·000 Exhibit A· 10· 1 Amendment1 or. to Assignment No. 1 O 
Proposal for Asbestos Consulting Services 
State Finance Building (SFB) • 1613 N. Congress Avenue, Austin, Texas erracon 
September 11, 2018 • Terracon Proposal No. P96167797 

We appreciate the opportunity to provide this proposal and look forward to working with you on 
this project. If you should have any questions or comments regarding this proposal or require 
additional services, please call. 

Sincerely, 
Terracon Consultants, Inc. 

~C?Jr--
Mitch Stogner 
Individual Asbestos Consultant 
TDSHS License No.: 105646 
mitch.stoqner@terracon.com 

Responsive • Resourceful • Reliable 

(;?Qa4--=:i 
Richard Ian Howes 
Individual Asbestos Consultant 
TDSHS License No.: 105406 
ian.howes@terracon.com 
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